Friday, 5 July 2019 16:49:34

DashBoard Blue

Welcome **H T MOHAN DAS** | Supported Browser Versions are: IE11, Mozilla Firefox 47,48,49,50 and 51. | Due to Security reasons, use of multi-tab/multi eProcurement portal.

My Profile Indent Management Tender Management Catalogue Management Payment Contract Management Auct

Project Management Reservation Allocation

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT35700	bbmp_ce_yel-ANNAHALLY B DODDAIAH CE YELAHANKA	15/06/2019 12:15:22	19/06/2019 12:02:37	20/06/2019 17:25:55	Approve	The tender is approved for quoted rates of L1 bidder.
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT35700	bbmp_ee2_yel-H T MOHAN DAS	01/06/2019 17:25:14	01/06/2019 17:25:21	15/06/2019 12:15:22	Approve	Four Bidders Participated for this work L1 bidder MAHESH C (K R CONSTRUCTIONS..) Quoated Rs. 1975526.61 (L1) -11.50% below the Tender Amount, L2 Bidder HEMADRI REDDY ( ) Quoated Rs . 2036904.94 (L2) -8.7504% below the Tender Amount, L3 Bidder N LOKANATHREDDY ( ) Quoated Rs. 2053167.17 (L3) -8.0218 below the Tender Amount and L4 MANJEGOWDA V PATIL ( ) Quoated Rs. 2109459.50 (L4) -5.50% below the Tender Amount,Hence the Rates Quoted By L1 MAHESH C (K R CONSTRUCTIONS..) Quoated Rs. 1975526.61 (L1) -11.50% below the Tender Amount Recommended for Kind Approval.'
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	01/06/2019 17:25:13	01/06/2019 17:25:13	01/06/2019 17:25:13	Submit	
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2019-20/OW/WORK_INDENT35700	bbmp_ee2_yel-H T MOHAN DAS	01/06/2019 17:24:52	01/06/2019 17:25:01	01/06/2019 17:25:11	Completed	
Bid Evaluation	Financial Bids Opening for BBMP/2019-20/OW/WORK_INDENT35700	bbmp_ee2_yel-H T MOHAN DAS	01/06/2019 17:18:12	01/06/2019 17:22:51	01/06/2019 17:24:52	Completed	
Bid Evaluation	Verify EMDs for tender BBMP/2019-20/OW/WORK_INDENT35700	bbmp_ee2_yel-H T MOHAN DAS	01/06/2019 17:17:16	01/06/2019 17:17:25	01/06/2019 17:18:12	Completed	

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments
Bid Evaluation	Tender Opening for BBMP/2019-20/OW/WORK_INDENT35700	bbmp_ee2_yel-H T MOHAN DAS	01/06/2019 15:05:04	01/06/2019 17:17:04	01/06/2019 17:17:16	Completed	
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	01/06/2019 15:05:03	01/06/2019 15:05:03	01/06/2019 15:05:03	Submit	
Tender Schedule / Notice Inviting Tender Approval	Perform approval for Draft Tender Schedule with Number BBMP/2019-20/OW/WORK_INDENT35700	bbmp_ee2_yel-H T MOHAN DAS	22/05/2019 17:56:31	22/05/2019 19:46:09	22/05/2019 19:46:09	Approved	

Uploaded Proceedings Documents

Sl No	File Name	UploadedBy	UploadedTime
1	35700 statementsheet (4).xls	H T MOHAN DAS	15/06/2019 12:13:48

Back

This site is best viewed in 1024x768 resolution.

Comparative Statement

Ten BBMP/2019-20/OW/WORK_INDENT35700
Ten Improvements to drains of Vayunandhan Layout mainroad(RHS) in Kempapura in ward no.07, Byatarayanapura

SNo	Item Name	Item	Unit	Estimate	Estimate	Total Amount	MAHESH C (Quoted Rate	Total Amou	K R CONS Quoted Ra	Total Amou	HEMADRI REDDY (Quoted Ra	Total Amou	N LOKANATHREDDY Quoted Ra	Total Amou	MANJEGOWDA V PATIL ( ) Quoted Ra	Total Amount
1	Earthwork e	1	Cum	217.8	137.8	30012.84	121.95	26560.71	125.74	27386.172	120.0	26136.00	100.0	21780.00		
2	Providing ar	2	Cum	93.87	5408.12	507660.2244	4786.19	449279.65	4934.9	463239.06	4988.88	468306.16	5250.0	492817.50		
3	Providing ar	3	cum	6.3	5747.32	36208.116	5086.38	32044.194	5244.49	33040.287	5301.9	33401.97	5500.0	34650.00		
4	Providing ar	4	Cum	32.4	4871.76	157845.024	4311.51	139692.92	4445.48	144033.55	4495.0	145638.00	4500.0	145800.00		
5	Providing ru	5	Sqm	54	148.4	8013.60	131.33	7091.82	135.41	7312.14	137.0	7398.00	120.0	6480.00		
6	Providing ar	6	Cum	51.03	5998.54	306105.4962	5308.71	270903.47	5473.66	279320.86	5533.66	282382.66	5500.0	280665.00		
7	Providing TI	7	Sqm	2.81	75224	211379.3276	66573.2	187070.69	68641.86	192883.62	67000.0	188270.00	73000.0	205130.00		
8	Providing ar	8	Sqm	388.8	483.36	187930.368	427.77	166316.97	441.06	171484.12	483.36	187930.36	450.0	174960.00		
9	Providing ar	9	Sqm	147.42	2100	309582.00	1858.5	273980.07	1916.25	282493.57	2000.0	294840.00	2000.0	294840.00		
10	Providing ar	10	Sqm	54	5111	275994.00	4523.24	244254.96	4663.78	251844.12	4800.0	259200.00	4920.0	265680.00		
11	Providing ar	11	nos	360	477	171720.00	422.15	151974.00	435.26	156693.60	375.0	135000.00	450.0	162000.00		
12	Providing ar	12	Sqm	162	39.22	6353.64	34.71	5623.02	35.78	5796.36	30.0	4860.00	35.0	5670.00		
13	Providing ar	13	nos	34	84.75	2881.50	75.0	2550.00	77.33	2629.22	70.0	2380.00	78.0	2652.00		
14	Loading anc	14	cum	217.8	94.34	20547.252	83.49	18184.122	86.08	18748.224	80.0	17424.00	75.0	16335.00		
	Total Summary Amount					2232233.39	1975526.61	0.00	2036904.9	0.00	2053167.1	0.00	2109459.5	0.00		
	% against Estimated Rate						-11.50		-8.7504		-8.0218		-5.50			
	% against CSR															
	Total Bid Amount						1975526.61 (L1)		2036904.94 (L2)		2053167.17 (L3)		2109459.50 (L4)			

ಕಾ.ಅ. (ಬ್ಯಾ.ವಿ)